

Notification to the Bidders of the Results of the Bidding Process

This is to notify to all concerned bidders that pursuant to ITB 43.4; the results of the bids received for the IFB No.: RCIP-AF/Lumbini/Works/OCB-17/2080/81 dated 27 September 2024 for Upgradation, Construction and performance-based maintenance works of Bhagwanpur - Dhakdhai - Khairani Road, Rupandehi. (CH 11+540 to 22+820) in Rupandehi district of Lumbini Province under Rural Connectivity Improvement Project – Additional financing (RCIP-AF) for Contract No: RCIP-AF/Lumbini/Works/OCB-17/2080/81

Name of the Bidders who submitted the Bids

S.N.	District	Contract No.	Name of the Bidder Submitting Bids
1	Rupandehi	RCIP-AF/Lumbini/Works/ OCB-17/2080/81)	i. M/S Lama Construction Company Pvt.Ltd. Maharajgunj Kathmandu ii. M/S Khadka-Pradip-Jumli JV, Butwal-13 iii. M/S Sagun Construction and Engineering Pvt. Ltd., Butwal-13, Rupandehi iv. M/S ASHISH-KSHMADEVI J/V, Dibyashwori Planning Bhaktapur v. M/S GAURI PARBATI-TIRUPATE JV, GHORAH, DANG, NEPAL vi. M/S LUMBINI- ARGHAKHANCHI - BABUL JV, New Baneshwor-10 Kathmandu vii. M/S Swachchhanda NB-Shrestha JV, Butwal- 11,Rupandehi viii. M/S Baniya Nirman Sewa Pvt. Ltd. Hetauda,Makwanpur ix. M/S TUNDI-BIDARI JV, Swoyambhu-15 , Kathmandu x. M/S MINAKSHI-ABISA-SATYAWATI JV, Kathmandu-10 Baneshwor xi. M/S NNT Developers Pvt. Ltd, Flat 104, Sri Ram Tower, Kankarbagh, Patna-20



(i) **Bid Prices as Read out at Bid Opening**

S. N.	Contract No.	Name of Bidders for Price Bid Opening	Bid Price as Read Out at Opening (without PS & VAT), NPR
1	RCIP- AF/Lumbini/ Works/OCB- 17/2080/81	M/S Lama Construction Company Pvt.Ltd. Maharajgunj Kathmandu	345,327,125.31
		M/S Sagun Construction And Engineering Pvt. Ltd.,Butwal-13,Rupandehi	323,133,555.79
		M/S LUMBINI- ARGHAKHANCHI - BABUL JV, New Baneshwor-10 Kathmandu	329,509,101.28
		M/S Swachchhanda-NB-Shrestha JV , Butwal-11, Rupandehi	334,107,498.81
		M/S Baniya Nirman Sewa Pvt. Ltd., Hetauda, Makwanpur	326,571,286.18
		M/S TUNDI-BIDARI, JV, Swoyambhu-15, Kathmandu	309,100,215.51
		M/S NNT Developers Pvt. Ltd, Flat 104, Sri Ram Tower, Kankarbagh, Patna-20, Bihar	398,842,735.68
		M/S Khadka-Pradip-Jumli JV, Butwal-13, Rupandehi	Price Bid not opened
		M/S ASHISH-KSHMADEVI J/V, Dibyashwori Planning, Bhaktapur	Price Bid not opened
		M/S MINAKSHI-ABISA-SATYAWATI JV., Kathmandu-10 Baneshwor	Price Bid not opened
		M/S GAURI PARBATI-TIRUPATE JV, GHORAH, DANG, NEPAL	Price Bid not opened

(ii) **Name and Evaluated Bid Prices of each Bid that was evaluated**

S.N.	Contract No.	Name of Bidder	Evaluated and Corrected Bid Price without PS and VAT) NRs.
1	RCIP- AF/Lumbini/Works/OCB -17/2080/81	M/S Lama Construction Company Pvt.Ltd. Maharajgunj Kathmandu	345,327,126.05
		M/S Sagun Construction And Engineering Pvt. Ltd.,Butwal-13,Rupandehi	323,133,556.50
		M/S LUMBINI- ARGHAKHANCHI - BABUL JV, New Baneshwor-10 Kathmandu	329,509,102.00
		M/S Swachchhanda-NB-Shrestha JV , Butwal-11, Rupandehi	334,107,499.50
		M/S Baniya Nirman Sewa Pvt. Ltd., Hetauda, Makwanpur	306,977,009.70
		M/S TUNDI-BIDARI, JV, Swoyambhu-15, Kathmandu	309,100,216.20
		M/S NNT Developers Pvt. Ltd, Flat 104, Sri Ram Tower, Kankarbagh, Patna-20, Bihar	398,842,736.00



(iii) Name of Bidders whose bids were rejected and the reasons for their rejection

S.N.	Contract No.	Name of Bidder whose bid was rejected	Reasons for rejection
1	RCIP- AF/Lumbini/Works/OCB -17/2080/81	M/S Khadka-Pradip-Jumli JV, Butwal-13, Rupandehi	Technical bid was not responsive as the partner Jumli Nirman Sewa did not meet AACT requirement of each partner.
		M/S ASHISH-KSHMADEVI J/V, Dibyashwori Planning, Bhaktapur	Firm did not extend the bid validity period. Hence the bid was rejected as per ITB 18 of the bidding document.
		M/S MINAKSHI-ABISA-SATYAWATI JV., Kathmandu-10 Baneshwor	Firm did not submit the Power of Attorney. Hence the bid was rejected as per ITB 29.2 of the bidding document.
		M/S GAURI PARBATI-TIRUPATE JV, GHORAH, DANG, NEPAL	Firm did not submit the EHSMP. Hence the bid was rejected as per ITB 29.2 of the bidding document.
		M/S Lama Construction Company Pvt.Ltd. Maharajgunj Kathmandu	Bid was not the lowest evaluated bid
		M/S Sagun Construction And Engineering Pvt. Ltd.,Butwal-13,Rupandehi	Bid was not the lowest evaluated bid
		M/S LUMBINI- ARGHAKHANCHI - BABUL JV, New Baneshwor-10 Kathmandu	Bid was not the lowest evaluated bid
		M/S Swachchhanda-NB-Shrestha JV , Butwal-11, Rupandehi	Bid was not the lowest evaluated bid
		M/S TUNDI-BIDARI, JV, Swoyambhu-15, Kathmandu	Bid was not the lowest evaluated bid
M/S NNT Developers Pvt. Ltd, Flat 104, Sri Ram Tower, Kankarbagh, Patna-20, Bihar	Bid was not the lowest evaluated bid		

(iv) Name and Winning Bidder, the price it offered, as well as the Duration and Summary Scope of the Contract Awarded

S. N.	Contract No.	Name of Winning Bidder	Offered Price (including PS and VAT) NRs.	Duration of Contract	Summary Scope of the Contract
1	RCIP- AF/Lumbini/ Works/OCB- 17/2080/81	M/S Baniya Nirman Sewa Pvt. Ltd., Hetauda, Makwanpur	370,966,255.97	1825 days from the start date (includes phase 1- 730 days, DLP of Phase 1- 365 days and Phase 2- 730 days)	Phase 1: Upgradation, Construction and Performance Based Maintenance of Bhagwanpur - Dhakdhai - Khaireni Road, Rupandehi. (CH 11+540 to 22+820) in Rupandehi district of Lumbini Province. The road shall be maintained during DLP of Phase 1. Phase 2: Performance Based Maintenance Works- PBM works and services during PBM phase shall be carried out for the road.

