

Notification to the Bidders of the Results of the Bidding Process

This is to notify to all concerned bidders that pursuant to ITB 43.4; the results of the bids received for the IFB No.: RCIP-AF/Lumbini/Works/OCB-18/2081/82 dated 27 September 2024 for Upgradation, Construction and performance-based maintenance works of Bijauri Basdabara–Jamuni–Laxmipur–Dakchhin Kurariya–Kanjawar–Kothari Road (Ch. 0+000 to 15+587) in Dang District of Lumbini Province under Rural Connectivity Improvement Project – Additional financing (RCIP-AF) for Contract No: RCIP-AF/Lumbini/Works/OCB-18/2081/82

Name of the Bidders who submitted the Bids

S.N.	District	Contract No.	Name of the Bidder Submitting Bids
1	Dang	RCIP-AF/Lumbini/Works/ OCB-18/2081/82	i. M/S Lama Construction Company Pvt.Ltd. Maharajgunj Kathmandu ii. M/S DNC-NB-Babul JV, Butwal iii. M/S Kumar-Bhairab -Narayanam J/V , Nepalgunj-18, Banke iv. M/S MIPL - MCSPL-B.B.R JV, Maharajgunj, Kathmandu v. M/S Khadka Krishna – Khadka JV, Baijanath-1, Banke vi. M/S Rasuwa Construction Company Pvt. Ltd., Dhapasi – 8 Kathmandu vii. M/S Swachchhanda-Yeti Builders JV, Syuchatar, Kathmandu viii. M/S Nepal Adarsha Nirman Company Pvt. Ltd. Kuleshwor, Kathmandu ix. M/S BNSPL-SINGHAJV, Hetauda x. M/S MC-ANS-BG JV, Koteshwor-32,Kathmandu xi. M/S GAURI PARBATI-TIRUPATE JV, GHORAH, DANG xii. M/S Diwa -Nawa Kantipur JV, Maharajgunj, Kathmandu xiii. M/S A.S-SSNS JV, Nayagaun-7, Gulmi xiv. M/S KANKAI - P.K.JV, Ghorahi Dang xv. M/S Ashish-Aashirbad J.V., Triyuga -07, Udayapur. xvi. M/S C.A.B.-VEDANSHEE JV, Jawalakhel Kathmandu xvii. M/S Rautaha Construction Pvt.Ltd, Triyuga Municipality-02, Udayapur xviii. M/S Sagun Construction And Engineering Pvt.Ltd., Butwal -12 xix. M/S TUNDI-BIDARI JV, Swoyambhu-15 Kathmandu.



(i) **Bid Prices as Read out at Bid Opening**

S. N.	Contract No.	Name of Bidders for Price Bid Opening	Bid Price as Read Out at Opening (without PS & VAT), NPR
1	RCIP- AF/Lumbini/ Works/ OCB- 18/2081/82	M/S MC-ANS-BG JV	383,785,590.02
		M/S DNC-NB-Babul JV	383,833,104.15
		M/S Sagun Construction And Engineering Pvt.Ltd.	410,348,648.46
		M/S GAURI PARBATI-TIRUPATE JV	394,078,160.00
		M/S Kumar-Bhairab -Narayanam J/V	399,738,503.76
		M/S KANKAI - P.K.JV	411,802,197.83
		M/S Diwa -Nawa Kantipur JV	414,216,812.96
		M/S TUNDI-BIDARI JV	415,284,525.64
		M/S Rautaha Construction Pvt.Ltd	424,176,018.78
		M/S BNSPL-SINGHA JV	442,899,117.00
		M/S Ashish-Aashirbad J.V.	438,083,728.19
		M/S Rasuwa Construction Company Pvt. Ltd.	455,944,368.08
		M/S Swachchhanda-Yeti Builders JV	459,335,570.25
		M/S Khadka Krishna – Khadka JV	465,732,724.85
		M/S Nepal Adarsha Nirman Company Pvt. Ltd.	489,289,734.03
		M/S Lama Construction Company Pvt.Ltd.	507,135,346.62
		M/S MIPL - MCSPL-B.B.R JV	Price Bid not opened
M/S A.S-SSNS JV	Price Bid not opened		
M/S C.A.B.-VEDANSHEE JV	Price Bid not opened		



(ii) Name and Evaluated Bid Prices of each Bid that was evaluated

S.N.	Contract No.	Name of Bidder	Evaluated and Corrected Bid Price without PS and VAT) NRs.
1	RCIP- AF/Lumbini/Works/ OCB-18/2081/82	M/S MC-ANS-BG JV	383,785,588.95
		M/S DNC-NB-Babul JV	383,833,103.55
		M/S Sagun Construction And Engineering Pvt.Ltd.	393,934,702.18
		M/S GAURI PARBATI-TIRUPATE JV	394,078,159.00
		M/S Kumar-Bhairab -Narayanam J/V	399,738,502.90
		M/S KANKAI - P.K.JV	411,802,196.70
		M/S Diwa -Nawa Kantipur JV	414,216,812.35
		M/S TUNDI-BIDARI JV	415,284,524.80
		M/S Rautaha Construction Pvt.Ltd	424,176,017.75
		M/S BNSPL-SINGHA JV	434,041,133.68
		M/S Ashish-Aashirbad J.V.	438,083,727.10
		M/S Rasuwa Construction Company Pvt. Ltd.	455,944,367.20
		M/S Swachchhanda-Yeti Builders JV	459,335,569.80
		M/S Khadka Krishna – Khadka JV	465,732,723.90
		M/S Nepal Adarsha Nirman Company Pvt. Ltd.	479,503,938.44
M/S Lama Construction Company Pvt.Ltd.	507,135,345.50		



(iii) Name of Bidders whose bids were rejected and the reasons for their rejection

S.N.	Contract No.	Name of Bidder whose bid was rejected	Reasons for rejection
1	RCIP- AF/Lumbini/Works/ OCB-18/2081/82	M/S DNC-NB-Babul JV	Bid was not the lowest evaluated bid
		M/S Sagun Construction And Engineering Pvt.Ltd.	Bid was not the lowest evaluated bid
		M/S GAURI PARBATI-TIRUPATE JV	Bid was not the lowest evaluated bid
		M/S Kumar-Bhairab -Narayanam J/V	Bid was not the lowest evaluated bid
		M/S KANKAI - P.K.JV	Bid was not the lowest evaluated bid
		M/S Diwa -Nawa Kantipur JV	Bid was not the lowest evaluated bid
		M/S TUNDI-BIDARI JV	Bid was not the lowest evaluated bid
		M/S Rautaha Construction Pvt.Ltd	Bid was not the lowest evaluated bid
		M/S BNSPL-SINGHA JV	Bid was not the lowest evaluated bid
		M/S Ashish-Aashirbad J.V.	Bid was not the lowest evaluated bid
		M/S Rasuwa Construction Company Pvt. Ltd.	Bid was not the lowest evaluated bid
		M/S Swachchhanda-Yeti Builders JV	Bid was not the lowest evaluated bid
		M/S Khadka Krishna – Khadka JV	Bid was not the lowest evaluated bid
		M/S Nepal Adarsha Nirman Company Pvt. Ltd.	Bid was not the lowest evaluated bid
		M/S Lama Construction Company Pvt.Ltd. Maharajgunj Kathmandu	Bid was not the lowest evaluated bid
		M/S MIPL - MCSPL-B.B.R JV	Technical bid was not responsive as firm did not meet the criteria of Contracts of Similar Size and Nature (form EXP-1 related) requirement.
M/S A.S-SSNS JV	Technical 1 bid was not responsive as firm did not submit Experience related to EMP Implementation i.e. Specific Experience in Managing Environmental, Health and Safety Aspect (form EXP-3 related) requirement.		
M/S C.A.B.-VEDANSHEE JV	Technical bid was not responsive as firm did not meet the criteria of Environmental, Health and Safety Dedicated Personnel (form EXP-6 related) requirement.		



(iv) **Name and Winning Bidder, the price it offered, as well as the Duration and Summary Scope of the Contract Awarded**

S. N.	Contract No.	Name of Winning Bidder	Offered Price (including PS and VAT) NRs.	Duration of Contract	Summary Scope of the Contract
1	RCIP- AF/Lumbini/ Works/ OCB- 18/2081/82	M/S MC- ANS-BG JV, Koteshwor- 32, Kathmandu	440,877,715.51	1825 days from the start date (includes phase 1- 730 days, DLP of Phase 1- 365 days and Phase 2- 730 days)	Phase 1: Upgradation, Construction and performance-based maintenance works of Bijauri Basdabara–Jamuni–Laxmipur–Dakchhin Kurariya–Kanjawar–Kothari Road (Ch. 0+000 to 15+587) in Dang District of Lumbini Province. The road shall be maintained during DLP of Phase 1. Phase 2: Performance Based Maintenance Works- PBM works and services during PBM phase shall be carried out for the road.

