

Notification to the Bidders of the Results of the Bidding Process

This is to notify to all concerned bidders that pursuant to ITB 43.4; the results of the bids received for the IFB No.: RCIP-AF/Lumbini/Works/OCB-19/2079/80 dated 30 May 2023 for Upgradation, Construction and performance-based maintenance works of Riji-Dumla-Nerpa Road (Ch 0+000 to 12+343) Rolpa District of Lumbini Province under Rural Connectivity Improvement Project – Additional financing (RCIP-AF) for Contract No: RCIP-AF/Lumbini/Works/OCB-19/2079/80 is as detailed below:

Contract No. : RCIP-AF/Lumbini/Works/OCB-19/2079/80

(i) **Name of the Bidders who submitted the Bids**

S.N.	District	Contract No.	Name of the Bidder Submitting Bids
1	Rolpa	RCIP- AF/Lumbini/Works/OCB- 19/2079/80	i. M/S Oasis-Pradip J.V, Lajimpat, Kathmandu ii. M/S BKOI - Nawa Kantipur JV Maharajgunj, Kathmandu iii. M/S Lama Construction Company Pvt. Ltd, Maharajgunj, Kathmandu iv. M/S Kankai International Builders Pvt. Ltd, Kankai-03, Surunga, Jhapa v. M/S Rautaha-PK JV, Ghorahi-6, Dang, Nepal vi. M/S Mrit Sanjiwoni-Jaljala JV, Buddhanagar-10, Kathmandu, Nepal

(ii) **Bid Prices as Read out at Bid Opening**

S.N.	Contract No.	Name of Bidders for Price Bid Opening	Bid Prices Read Out at Bid Opening (NPR) Without PS and VAT
1	RCIP- AF/Lumbini/ Works/OCB- 19//2079/80	1. M/S Oasis-Pradip J.V, Lajimpat, Kathmandu	324,881,900.54
		2. M/S BKOI - Nawa Kantipur JV Maharajgunj, Kathmandu	265,703,006.15
		3. M/S Lama Construction Company Pvt. Ltd, Maharajgunj, Kathmandu	398,157,579.96
		4. M/S Kankai International Builders Pvt. Ltd, Kankai-03, Surunga, Jhapa	267,983,710.91

(iii) **Name and Evaluated Bid Prices of each Bid that was evaluated**

S.N.	Contract No.	Name of Bidder	Evaluated and Corrected Bid Price (Without PS and VAT) NRs.
1	RCIP- AF/Lumbini/Works/OCB -19//2079/80	i. M/S Oasis-Pradip J.V, Lajimpat, Kathmandu	324,881,898.70
		ii. M/S BKOI - Nawa Kantipur JV Maharajgunj, Kathmandu	265,703,004.70
		iii. M/S Lama Construction Company Pvt. Ltd, Maharajgunj, Kathmandu	398,157,578.30
		iv. M/S Kankai International Builders Pvt. Ltd, Kankai-03, Surunga, Jhapa	267,983,710.00



(iv) Name of Bidders whose bids were rejected and the reasons for their rejection

S.N.	Contract No.	Name of Bidder whose bid was rejected	Reasons for rejection
1	RCIP- AF/Lumbini/Works/OCB -19//2079/80	i. M/S Oasis-Pradip J.V, Lajimpat, Kathmandu	Bid was not the lowest evaluated bid
		ii. M/S Lama Construction Company Pvt. Ltd, Maharajgunj, Kathmandu	Bid was not the lowest evaluated bid
		iii. M/S Kankai International Builders Pvt. Ltd, Kankai-03, Surunga, Jhapa	Bid was not the lowest evaluated bid
		iv. M/S Rautaha-PK JV, Ghorahi-6, Dang, Nepal	JV partner PK Nirman Sewa did not submit the history of non-Performing contract (Form CON-1 related document) and declaration: Environment, Health and Safety Past Performance (Form CON-2 related document) as per the provision of Section 3: Evaluation and Qualification Criteria, 2.2.1 and 2.2.4 of the bidding document.
		v. M/S Mrit Sanjiwoni-Jaljala JV, Buddhanagar-10, Kathmandu, Nepal	Did not comply the Specific Experience in Managing Environmental, Health and Safety Aspects (Form EXP-3 related document) as per the provision of Section 3: Evaluation and Qualification Criteria, 2.4.3 of the bidding document

(v) Name and Winning Bidder, the price it offered, as well as the Duration and Summary Scope of the Contract Awarded

S.N.	Contract No.	Name of Winning Bidder	Offered Price (including PS and VAT) NRs.	Duration of Contract	Summary Scope of the Contract
1	RCIP- AF/Lumbini/ Works/OCB- 19//2079/80	M/S BKOI - Nawa Kantipur JV Maharajgunj, Kathmandu	302,260,906 .31	1825 days from the start date (includes phase 1- 730 days, DLP of Phase 1- 365 days and Phase 2- 730 days)	Phase 1: Upgradation, Construction and performance-based maintenance works of Riji-Dumla-Nerpa Road (Ch 0+000 to 12+343) Rolpa District of Lumbini Province. The road shall be maintained during DLP of Phase 1. Phase 2: Performance Based Maintenance Works- PBM works and services during PBM phase shall be carried out for the road.


Manager